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January 31, 2006

Mr. Paul R. Platner
12354 Dogwood Road
Grass Valley, California 95945

VOLUNTARY CLEANUP AGREEMENT, PETERSON PROPERTY, APN-05-100-23;
NEVADA CITY, CALIFORNIA

Dear Mr. Platner:

The Department of Toxic Substances Control (DTSC) has enclosed a copy of the Draft
Voluntary Cleanup Agreement (VCA) for the Peterson Property site on APN-05-100-23,
Nevada City, California 95949. If you find the enclosed agreement acceptable, please sign
and return the agreement. Upon returning the signed copy of the VCA document, DTSC will
.then sign and send you a copy of the fully executed document.

If you have any questions, please call Mr. Eric Wallberg, Project Manager for this VCA, at
(916) 255-3749.

Sincerely,

Steven R. Becker, P.G., Chief
Site Evaluation and Remediation Unit

Enclosures

cc: Mr. Thomas J. Knoch, P.G.
P.O. Box 1685
Cedar Ridge, California 95924

Mr. Eric Wallberg

Project Manager

Site Evaluation and Remediation Unit

Northern California-Central Cleanup Operations Branch
Department of Toxic Substances Control

8800 Cal Center Drive

Sacramento, California 95826-3200

@ Printed on Recycled Paper



STATE OF CALIFORNIA
ENVIRONMENTAL PROTECTION AGENCY
DEPARTMENT OF TOXIC SUBSTANCES CONTROL

In the Matter of: Docket No.
Peterson Property Voluntary Cleanup
Agreement

Project Proponent:

Paul R. Platner

12354 Dogwood Road

Grass Valley, California 95945

Health and Safety Code
Section 25355.5(a)(1)(C)
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[. INTRODUCTION.

1.1 Parties. The California Environmental Protection Agency (EPA),
Department of Toxic Substances Control (DTSC) enters into this Voluntary Cleanup

Agreement (Agreement) with Mr. Paul R. Platner (Proponent).

1.2  Site. The property which is the subject of this Agreement, is located at
15589 American Hill Road, Nevada City, Nevada County, California 95959 (Site). The
Site property consists of approximately 6.78-acres and is identified by Assessor's Parcel
Number 05-100-23. A diagram of the Site and a location map are attached as Exhibit A
and Exhibit B.

1.3  Jurisdiction. This Agreement is entered into by DTSC and Proponent

pursuant to Health and Safety Code (H&SC) section 25355.5(a)(1)(C). This section
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authorizes DTSC to enter into an enforceable agreement with Proponents to oversee

the characterization and cleanup of a Site.
1.4  Purpose. The purpose of this Agreement is for the Proponent to'complete
a Preliminary Endangerment Assessment (PEA), develop a Removal Action Workplan
(RAW), and conduct a Removal Action under the oversight of DTSC. The purpose of
this Agreement is also for DTSC to obtain reimbursement from the Proponent for
DTSC's oversight costs.
Il. BACKGROUND

2.1 Ownership. The Site is owned by Mr. Paul R. Platner.

2.2 Substances Found at the Site. Reports, containing the results of

environmental media sampling conducted at the Site, indicate that the soil is

contaminated with hazardous substances, including lead.

2.3  Physical Description. The approximately 6.78-acre project site is located

along the westerly portion of the town of Nevada City, Nevada County, California,
between American Hill Road to the north and Old Downieville Highway to the south.
The Site and adjacent parcels are zoned for high-density residential land use.
Topography across the site is moderately to steeply sloped, and a seasonal drainage
course transects the eastern portion of the Site and flows into Deer Creek. The Site is
primarily vegetated by oak, manzanita, pine and cedar. The property has several dirt
roadways and an old metal building approximately 2,000 square feet in size. Discarded
tires and scrap metal from motor vehicle salvage operations are disbursed throughout
the Site in and around a moderately dense growth of under brush and conifer trees.
The Site lies within the Nevada City/Grass Valley mining district where placer and

underground gold mines were work during the late 1800s to mid 1900s.



2.4 Site History. Niel Peterson, the previous Site owner, has been
investigated and cited by DTSC and the Nevada County Department of Environmental
Health from the later 1980’s until the property was sold to the project proponent.
Violations included storage of hazardous waste in excess of 90-days and leaking drums
of hazardous waste. The Proponent purchased the property from Mr. Peterson in

anticipation of developing it for residential land use.
. AGREEMENT

3.0 IT IS HEREBY AGREED THAT DTSC will provide review and oversight of
the response activities conducted by the Proponent in accordance with the Scope of
Work contained in Exhibit C. The Proponent shall conduct the activities in the manner
specified herein and in accordance with the schedule specified in Exhibit E. All work
shall be performed consistent with H&SC section 25300 et seq., as amended; the
National Contingency Plan (40 Code of Federal Regulations (CFR) Part 300), as
amended; U.S. EPA and DTSC Superfund guidance documents regarding site

investigation and remediation.

3.1 Scope _of Work and DTSC Oversight. DTSC shall review and provide

Proponent with written comments on all Proponent deliverables as described in Exhibit

C (Scope of Work) and other documents applicable to the scope of the project. DTSC
shall provide oversight of field activities, including sampling and remedial activities, as
appropriate. DTSC's completion of activities described above shall constitute DTSC's

complete performance under this Agreement.

3.2  Additional Activities. Additional activities may be conducted and DTSC

oversight provided by amendment to this Agreement or Exhibits hereto in accordance

with Paragraph 3.17. If DTSC expects additional oversight costs to be incurred related
to these additional activities, it will provide an estimate of the additional oversight cost to

the Proponent.



3.3 Agreement Managers. Mr. James L. Tjosvold, P.E. is designated by

DTSC as its Manager for this Agreement. Mr. Thomas Knoch, P.G. is assigned by the
Proponent as Manager for this Agreement. Each Party to this Agreement shall provide
at least ten (10) days advance written notice to the other of any change in its designated'
manager.

3.4 Notices and Submittals. All notices, documents and communications

required to be given under this Agreement, unless otherwise specified herein, shall be
sent to the respective parties at the following addresses in a manner that produces a
record of the sending of the notice, document or communication such as certified mail,

overnight delivery service, facsimile transmission or courier hand delivery service:

3.4.1 ToDTSC:
Mr. James L. Tjosvold, P.E.
Attn: Mr. Eric L. Wallberg
Northern California-Central Cleanup Operations Branch
Site Mitigation and Brownfields Reuse Program
Department of Toxic Substances Control
8800 Cal Center Drive

Sacramento, California 95826

3.4.2 To the Proponent:
Mr. Thomas Knoch, P.G.
Geo Solutons
P.O. Box 1685
Cedar Ridge, California 95924

3.4.3 To the Property Owner:
Mr. Paul R. Platner
12354 Dogwood Road

Grass Valley, California 95945
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3.5 DTSC Review and Approval. If DTSC determines that any report, plan,

schedule or other document submitted for approval pursuant to this Agreement fails to
comply with this Agreement or fails to protect public health or safety or the environment,
DTSC may (a) return comments to the Proponent with recommended changes; or (b)

modify the document as deemed necessary and approve the document as modified.

3.6  Communications. All DTSC approvals and decisions made regarding

submittals and notifications will be communicated to the Proponent in writing by DTSC's
Agreement Manager or his/her designee. No informal advice, guidance, or suggestions
or comments by DTSC regarding reports, plans, specifications, schedules or any other
writings by the Proponent shall be construed to relieve the Proponent of the obligation

to obtain such written approvals.

3.7 Endangerment During Implementation. In the event DTSC determines

that any activity (whether or not pursued in compliance with this Agreement) may pose
an imminent or substantial endangerment to the health and safety of people on the Site
or in the surrounding area or to the environment, DTSC may order the Proponent to
stop further implementation of this Agreement for such period of time as may be needed
to abate the endangerment.

3.8 Payment. The Proponent agrees to pay (1) all costs incurred by DTSC in
association with preparation of this Agreement and for review of documents submitted
prior to the effective date of the Agreement; and (2) all costs incurred by DTSC in
providing oversight pursuant to this Agreement, including review of the documents
described in Exhibit C and associated documents, and in providing oversight of field
activities. An estimate of DTSC's oversight costs is attached as Exhibit D. It is
understood by the parties that Exhibit D is an estimate and cannot be relied upon as the
final cost figure. DTSC will bill the Proponent quarterly. Proponent agrees to make
payment within sixty (60) days of receipt of DTSC's billing. Such billings will reflect any

amounts that have been advanced to DTSC by the Proponent.



3.8.1 In anticipation of services to be rendered, Proponent shall make an
advance payment of $20,000 to DTSC. That payment shall be made no later than ten
(10) days after this Agreement is fully executed. If the Proponent's advance payment
does not cover all costs payable to DTSC under this paragraph, Proponent agrees to

pay the additional costs within sixty (60) days of receipt of a bill from DTSC.

3.8.2 If any bill is not paid by the Proponent within sixty (60) days after it is sent
by DTSC, the Proponent may be deemed to be in material default of this Agreement.

3.8.3 All payments made by the Proponent pursuant to this Agreement shall be
by a cashier's or certified check made payable to the "Department of Toxic Substances
Control", and bearing on its face the project code for the site (site #101778 and the

docket number of this Agreement. Payments shall be sent to:

Department of Toxic Substances Control
Accounting/Cashier

1001 | Street, Floor 21-1

P.O. Box 806

Sacramento, California 95812-0806

A photocopy of the check shall be sent concurrently to DTSC's Agreement
Manager/Regional Branch Chief.

3.8.4 |f the advance payment exceeds DTSC's actual oversight costs, DTSC will
provide an accounting for expenses and refund the difference within one hundred-
twenty (120) days after termination of this Agreement in accordance with Paragraph
3.18. In no other case shall the Proponent be entitled to a refund from DTSC or to

assert a claim against DTSC for any amount paid or expended under this Agreement_.



3.9  Condition Precedent. It is expressly understood and agreed that DTSC's

receipt of the advance payment described in Paragraph 3.8.1. is a condition precedent

to DTSC's obligation to provide oversight, review and/or comment on documents.

3.10 Record Retention. DTSC shall retain all cost records associated with the

work performed under this Agreement for such time periods as may be required by
applicable state law. The Proponent may request to inspect all documents which
support DTSC's cost determination in accordance with the Public Records Act,
Government Code section 6250 et seq.

3.11  Project Coordinator. The work performed pursuant to this Agreement

shall be under the direction and supervision of a qualified project coordinator, with
expertise in hazardous substance site cleanup. The Proponent shall submit: a) the
name and address of the project coordinator; and b) in order to demonstrate expertise
in hazardous substance site cleanup, the resume of the coordinator. The Proponent
shall promptly notify DTSC of any change in the identity of the Project Coordinator. All
engineering and geological work shall be conducted in conformance with applicable
state law, including but not limited to, Business and Professions Code sections 6735
and 7835.

3.12 Access. Proponent shall provide, and/or obtain access to the Site and
offsite areas to which access is necessary to implement this Agreement. Such access
shall be provided to DTSC's employees, contractors, and consultants at all reasonable
times. Nothing in this paragraph is intended or shall be construed to limit in any way the
right of entry or inspection that DTSC or any other agency may otherwise have by
operation of any law. DTSC and its authorized representatives shall have the authority
to enter and move freely about all property at the Site at all reasonable times for
purposes including, but not limited to: inspecting records, operating logs, sampling and
analytic data, and contracts relating to this Site; reviewing the progress of the Proponent
in carrying out the terms of this Agreement; conducting such tests as DTSC may deem

necessary; and verifying the data submitted to DTSC by the Proponent.
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3.13 Sampling, Data and Document Availability. When requested by DTSC,

the Proponent shall make available to DTSC, and shall provide copies of, all data and
information concerning contamination at the Site, including technical records and
contractual documents, sampling and monitoring information and photographs and
maps, whether or not such data and information was developed pursuant to this

Agreement.

3.14 Notification of Field Activities. The Proponent shall inform DTSC at least

seven (7) days in advance of all field activities pursuant to this Agreement and shall

allow DTSC and its authorized representatives to take duplicates of any samples

collected by the Proponent pursuant to this Agreement.

3.15 Notification of Environmental Condition. The Proponent shall notify

DTSC's Agreement Manager immediately upon learning of any condition posing an
immediate threat to public health or safety or the environment. Within seven (7) days of
the onset of such a condition, the Proponent shall furnish a report to DTSC, signed by
the Proponent's Agreement Manager, setting forth the events which occurred and the

measures taken in the response thereto.

3.16 Preservation of Documentation. The Proponent shall maintain a central

repository of the data, reports, and other documents prepared pursuant to this
Agreement. All such data, reports and other documents shall be preserved by the
Proponent for a minimum of six (6) years after the conclusion of all activities carried out
under this Agreement. If DTSC requests that some or all of these documents be
preserved for a longer period of time, the Proponent shall either comply with that
request, deliver the documents to DTSC, or permit DTSC to copy the documents prior
to destruction. The Proponent shall notify DTSC in writing at least ninety (90) days prior
to the expiration of the six-year minimum retention period before destroying any
documents prepared pursuant to this Agreement. If any litigation, claim, negotiation,

audit or other action involving the records has been started before the expiration of the



six year period, the related records shall be retained until the completion and resolution

of all issues arising therefrom or until the end of the six-year period, which ever is later.

3.17 Amendments. This Agreement may be amended or modified solely upon
written consent of all parties. Such amendments or modifications may be proposed by
any party and shall be effective the third business day following the day the last party
signing the amendment or modification sends its notification of signing to the other

party. The parties may agree to a different effective date.

3.18 Termination for Convenience. Except as otherwise provided in this

Paragraph, each party to this Agreement reserves the right unilaterally to terminate this
Agreement for any reason. Termination may be accomplished by giving a thirty (30)
day advance written notice of the election to terminate this Agreement to the other
Party. In the event that this Agreement is terminated under this Paragraph, the

Proponent shall be responsible for DTSC costs through the effective date of termination.

3.19 Exhibits. All exhibits attached to this Agreement are incorporated herein
by this reference.

3.20 Time Periods. Unless otherwise specified, time periods begin from the

date this Agreement is fully executed, and "days" means calendar days. "Business

days" means all calendar days that are not weekends or official State holidays.

3.21 Proponent Liabilities. Nothing in this Agreement shall constitute or be

considered a satisfaction or release from liability for any condition or claim arising as a
result of Proponent's past, current, or future operations. Nothing in this Agreement is
intended or shall be construed to limit the rights of any of the parties with respect to
claims arising out of or relating to the deposit or disposal at any other location of

substances removed from the Site.



3.22 Government Liabilities. The State of California (State) shall not be liable

for any injuries or damages to persons or property resulting from acts or omissions by

the Proponent or by related parties in carrying out activities pursuant to this Agreement,
nor shall the State be held as a party to any contract entered into by the Proponent or

its agents in carrying out the activities pursuant to this Agreement.

3.23 Third Party Actions. In the event that the Proponent is a party to any suit

or claim for damages or contribution relating to the Site to which DTSC is not a party,
the Proponent shall notify DTSC in writing within ten (10) days after service of the
complaint in the third-party action. Proponent shall pay all costs incurred by DTSC

relating to such third-party actions, including but not limited to responding to subpoenas.

3.24 Reservation of Rights. DTSC and the Proponent reserve the following

rights:

3.24.1 DTSC reserves its right to pursue cost recovery under the Comprehensive
Environmental Response, Compensation and Liability act of 1980 (CERCLA), as
amended, the California H&SC section 25360, and any other applicable section of the

law.

3.24.2 Nothing in this Agreement is intended or shall be construed to limit or
preclude DTSC from taking any action authorized by law or equity to protect public

heaith and safety or the environment and recovering the costs thereof.

3.24.3 Nothing in this Agreement shall constitute or be construed as a waiver of
the Proponent's rights, (including any covenant not to sue or release) with respect to
any claim, cause of action, or demand in law or equity that the Proponent may have
against any “"person”, as defined in Section 101(21) of CERCLA, or H&SC section
25319, that is not a signatory to this Agreement.
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3.24.4 By entering into this Agreement, Proponent does not admit to any fact,

fault or liability under any statute or regulation.

3.25 Compliance with Applicable Laws. Nothing in this Agreement shall relieve

the Proponent from complying with all applicable laws and regulations, and the
Proponent shall conform all actions required by this Agreement with all applicable

federal, state and local laws and regulations.

3.26 California_Law. This Agreement shall be governed, performed and

interpreted under the laws of the State.
3.27 Severability. If any portion of this Agreement is ultimately determined not
to be enforceable, that portion will be severed from the Agreement and the severability

shall not affect the enforceability of the remaining terms of the Agreement.

3.28 Parties Bound. This Agreement applies to and is binding, jointly and

severally, upon each signatory and its officers, directors, agents, receivers, trustees,
heirs, executors, administrators, successors, and assigns, and upon any successor
agency of the State that may have responsibility for and jurisdiction over the subject
matter of this Agreement. No change in the ownership or corporate or business status
of any signatory, or of the facility or Site shall alter any signatory's responsibilities under
this Agreement.

3.29 Effective Date. The effective date of this Agreement is the date when this

Agreement is fully executed.

3.30 Representative Authority. Each undersigned representative of the parties

to this Agreement certifies that she or he is fully authorized to enter into the terms and
conditions of this Agreement and to execute and legally bind the parties to this

Agreement.
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3.31 Counterparts. This Agreement may be executed and delivered in any
number of counterparts, each of which when executed and delivered shall be deemed

to be an original, but such counterparts shall together constitute one and the same
document.

Date:

James L. Tjosvold, P.E., Chief
Northern California-Central Cleanup Operations Branch
Site Mitigation and Brownfields Reuse Program

Department of Toxic Substances Control

Date;

Paul R. Platner
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EXHIBIT A
SITE DIAGRAM



BEEE=E EE s g s

AMERICAN HILL ROAD

FIELD LOCATED
PROPERTY CORNER
AREA OF IDENT|
WASTE MATER:AFL'sE,D

[Z1 omrroaoann TRAIL

LEGEND

Pso
)

APPROXIMATE PROJE
C
/ e MATE & T

SEASONAL D.RfINAGE .-
. P e

Apprazitit ¢
1 Inch = 100 Feet

B. 0. Box 1685

GEO V SOLUTIONS

Cedar Ridge, CA 95924|

- JPETERSON PROPERTY INVESTIGATION

15589 American Hill Rosd

Nevada City, Nevada Counsy, CA|

SITE MAP WITH STAGING AREAS

Elgure No.' 3

Date: 01/20/05 | Project: 05-156




EXHIBIT B
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EXHIBIT C
SCOPE OF WORK

The following Tasks will be completed as part of this Agreement:

TASK 1. Submittal of Existing Data

The Proponent will submit to DTSC all background information, sample analysis

results, environmental assessment reports, and any other information pertinent to the
hazardous substance management and/or release, characterization and cleanup of the
Site. DTSC will review the information, identify areas and media of concern, and
determine the additional work, if any, required to complete the investigation/remediation
of the Site.

TASK 2. Preliminary Endangerment Assessment (PEA)

Proponent shall conduct a PEA to determine whether a release or threatened
release of hazardous substances exists at the Site which poses a threat to human
health or the environment. The PEA shall be conducted in accordance with the DTSC
guidance manual for evaluating hazardous substance release sites, titled: "Preliminary
Endangerment Assessment Guidance Manual," State of California, Environmental
Protection Agency, Department of Toxic Substances Control (January 1994).

Documents which may be required as part of the PEA are:

(a) PEA Workplan. This workplan shall include a sampling plan designed to
determine the type and general extent of contamination at the Site; a health and
safety plan addressing health and safety issues and safe work practices; and a
quality assurance/quality control (QA/QC) plan to produce data of known quality.

(b) PEA Report. This report will document whether a release has occurred or
threatened release exists, the threat the Site poses to human health and the

environment, and whether further action is necessary.



TASK 3. Removal Action Workplan (RAW)
If DTSC determines a removal action is appropriate, the Proponent will prepare a
RAW in accordance with H&SC sections 25323.1 and 25356.1. The RAW will include:

(@)  a description of the onsite contamination;

(b)  the goals to be achieved by the removal action;

(c) an analysis of the alternative options considered and rejected and the
basis for that rejection. This should include a discussion for each
alternative which covers its effectiveness, implementability and cost;

(d)  administrative record list; and

(e) a statement that the RAW serves as an equivalent document to the
Engineering Evaluation/Cost Analysis document required by the National

Contingency Plan.

If the proposed removal action does not meet the requirements of H&SC section
25356.1(h), the Proponent will prepare a Remedial Action Plan (RAP) in accordance
with H&SC section 25356.1(c) for DTSC review and approval.

TASK 4. California Environmental Quality Act (CEQA)
Based on the results of the draft Initial Study, DTSC will prepare the necessary

CEQA documents. If required, the Proponent shall submit the information necessary for

DTSC to prepare these documents.

TASK &. Implementation of Final RAW
Upon DTSC approval of the final RAW, the Proponent shall implement the

removal action, as approved. Within thirty (30) days of completion of field activities,
Proponent shall submit an Implementation Report documenting the implementation of
the final RAW.



TASK 6. Changes During Implementation of the Final RAP/RAW
During implementation of the final RAW or RAP and Remedial Design and

Implementation Plan (RDIP), DTSC may specify such additions, modifications and
revisions to the RAW or RDIP as deemed necessary to protect human health and safety
or the environment or to implement the RAW or RAP.

TASK 7. Public Participation

7.1 Proponent shall conduct appropriate public participation activities given

the nature of the community surrounding the Site and the level of community interest.
Proponent shall work cooperatively with DTSC to ensure that the affected and
interested public and community are involved in DTSC's decision-making process. Any
such public participation activities shall be conducted in accordance with H&SC sections
25358.7, the DTSC Public Participation Policy and Procedures Manual, and with
DTSC's review and approval.

7.2  The Proponent shall prepare a community profile to examine the level of
the community's knowledge of the Site; the types of community concerns; the proximity
of the Site to homes and/or schools, day care facilities, churches, etc.; the current and
proposed use of the Site; media interest; and involvement of community groups and
elected officials.

7.3  The Proponent shall develop and submit fact sheets to DTSC for review
and approval when specifically requested by DTSC. Proponent shall be responsible for
printing and distribution of fact sheets upon DTSC approval using the approved

community mailing list.

7.4  The Proponent shall publish, in a major local newspaper(s), a public notice
announcing the availability of the RAW/RAP for public review and comment. The public

comment period shall last a minimum of thirty (30) days.



7.5 DTSC may require that the Proponent hold at least one public meeting to
inform the public of the proposed activities and to receive public comments on the
RAW/RAP.

7.6 Within two (2) weeks of the close of the public comment period, the
Proponent shall prepare and submit to DTSC a draft response to the public comments

received.

7.7 If appropriate, the Proponent will revise the RAW/RAP on the basis of
comments received from the public, and submit the revised RAW/RAP to DTSC for
review and approval. The Proponent will also notify the public of any significant

changes from the action proposed in the RAW/RAP.

TASK 8. Deed Restrictions

The parties agree that deed restrictions or land use restrictions may be

necessary to insure full protection of the environment and human health. DTSC may
require such deed restriction or land use restriction in the Final RAW/RAP. Proponent

agrees to sign and record the deed or land use restrictions approved by DTSC.

TASK 9. Operation and Maintenance (O&M)
The Proponent shall comply with all O&M requirements in accordance with the
final RAW, final RAP and/or RDIP. Proponent shall enter into an O&M Agreement,

which includes financial assurance, with DTSC prior to certification of the Site.

TASK 10. Discontinuation of Remedial Technology

Any remedial technology employed in implementation of the final RAP/RAW shall
be left in place and operated by the Proponent until and except to the extent that DTSC
authorized the Proponent in writing to discontinue, move or modify some or all of the
remedial technology because the Proponent has met the criteria specified in the final
RAW/RAP for its discontinuance, or because the modifications would better achieve the
goals of the final RAW/RAP.



TASK 11. Quality Assurance/Quality Control (QA/QC) Plan

All sampling and analysis conducted by the Proponent under this Agreement

shall be performed in accordance with a QA/QC Plan submitted by the Proponent and
approved by DTSC. The QA/QC Plan will describe:

(a)  the procedures for the collection, identification, preservation and transport
of samples;

(b)  the calibration and maintenance of instruments;

(c) the processing, verification, storage and reporting of data, including chain
of custody procedures and identification of qualified person(s) conducting
the sampling and of a laboratory certified or approved by DTSC pursuant
to H&SC section 25198; and

(d)  how the data obtained pursuant to this Agreement will be managed and
preserved in accordance with the Preservation of Documentation section

of this Agreement.

TASK 12. Health and Safety Plan

The Proponent will submit a Site Health and Safety Plan in accordance with

- California Code of Regulations, Title 8, section 5192 and DTSC guidance, which covers
all measures, including contingency plans, which will be taken during field activities to
protect the health and safety of the workers at the Site and the general public from
exposure to hazardous waste, substances or materials. The Health and Safety Plan

should describe the specific personnel, procedures and equipment to be utilized.



Department of Toxic Substances Control

Exhibit D

COST ESTIMATE: Peterson Property

Includes Direct and Indirect Cost Rates *

Project HQ Industrial Public
TITLE| Manager Legal | Toxicology| Geology | CEQA | Hygiene |Participation| Supervisor [Tech. Sr.| Clerical
Staff Staff SHSE/ | SHSE/
CLASSIFICATION| HSS/HSE | Counsel |Toxicologist] HSEG AEP AlH PPS SHSS SHSS | WPT
TASKS [ i
[Agreement
Negotiation/Preparation 8 2 2 2
i
llPEA 60 40 6 12 4 2 2
i « T
[RI/FS Workplan
Il
||R| Report
Il
"FS Report
It
Baseline Risk Assessment
Public Participation 30 30 1 B 4
CEQA 24 20 2 3
" N ST, T
[[RAP/RAW 24 4 2
It § = —
"Response to Comments 8 2 1
I _ : - —
[[Health and Safety Plan 4 ]
= ; —- -
||lmplementation Oversight 27
il B i
Completion/
Implementation Report 16 _ 2 2
"Deed Restriction
It el — T T
loaM Agreement N
Il = il i
[Icertification 6 2 1
Il ‘ ‘ T = T
0&M Manual _
[Total Hours/Class 207 2 40 6 20 0 42| 19 2
Total Hours 355 ‘ : Tk Sl R 5
Hourly Rate/Class $117 $162 $131 $137 $108 $122 $109 $135 $153 $66
|[rotal CostiClass $24219 |  $324| §5240|  $822 | $2,160 $0 $4,578 |  $2,565 | $306 | $1,122
[[Total Estimated Costs $41,336
Past Costs
Grand Total Costs $41,336

* Indirect rate used for calculations = 172.79%
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EXHIBIT E

PETERSON PROPERTY TASK SCHEDULE

TASK

SCHEDULE*

Draft PEA report

Within 30-days of signing VCA

DTSC review/comment on PEA report

Within 30-days of receipt of draft PEA
report

Finalize PEA report

Within 10-days of DTSC comments on the
draft PEA report

DTSC PEA report approval

Within 15-days of receipt of finalized PEA
report

Draft Removal Action Work Plan (RAW)
[including a quality Assurance/Quality
Control Plan (QA/QC), Draft CEQA Initial
Study, and a Health and Safety Plan]

Within 45-days of receipt of DTSC
comments on PEA report

DTSC review/comment on RAW

Within 20-days of receipt of draft RAW

Finalize RAW

Within 10-days of DTSC comments an the
draft RAW

DTSC RAW approval

Within 15-days of completion of 30-day
public comment period for RAW and
CEQA

Implement RAW

Within 30-days of receipt of DTSC
approval of RAW

Draft RAW Report

Within 30-days of completion of field
activities

DTSC review/comment on draft RAW
Report

Within 15-days of receipt of draft RAW
Report

Finalize RAW Report

Within 10-days of DTSC comments on the
draft RAW Report

DTSC RAW Report approval

Within 15-days of receipt of Final RAW
Report

DTSC Certify Site

Within 30-days of RAW Report approval

*All days are calendar days unless specified otherwise.




